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BID NUMBER:

DATE OPENED:  May 21, 2013

BID TABULATION - BUSH CENTRAL INFRASTRUCTURE PROJECT

  ED BELL   MARIO SINACOLA

    CONSTRUCTION     & SONS EXCAVATION

ITEM DESCRIPTION EST. UNIT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT

NO. QTY. PRICE PRICE PRICE PRICE

    

ROUTH CREEK PARKWAY SOUTH     

RTR COG Portion Base Proposal $1,600,000.00 $1,400,000.00   

NON-RTR COG Portion Base Proposal $250,000.00 $270,000.00   

  Sub Total $1,850,000.00 $1,670,000.00   

Owners Contingency $150,000.00 $150,000.00   

  Total $2,000,000.00 $1,820,000.00   

    

LABOR & MATERIAL BREAKDOWN     

Total Cost of Materials - RTR COG $866,300.00  $560,000.0    

Total Cost of Materials - NON-RTR COG $120,530.00  $108,000.0    

Materials Purchased/Leased - RTR COG $10,000.00  $42,000.0    

Materials Purchased/Leased - NON-RTR COG $1,000.00  $8,100.0    

Total Cost of Labor, Overhead, Profit $852,170.00  $951,900.0    

  Total $1,850,000.00  $1,670,000.0    

    

Payment & Performance Bonds  $18,500.00  $12,358.00   

Overhead - Additive C.O. 10%  5%    

Fee/Profit - Additive C.O. 5%  10%    

Overhead - Deductive C.O. 10%  5%    

Fee/Profit - Deductive C.O. 5%  5%    

Total Project w/Bonds $2,018,500.00 $1,832,358.00
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DATE OPENED:  May 21, 2013

BID TABULATION - BUSH CENTRAL INFRASTRUCTURE PROJECT

  ED BELL   MARIO SINACOLA

    CONSTRUCTION     & SONS EXCAVATION

ITEM DESCRIPTION EST. UNIT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT

NO. QTY. PRICE PRICE PRICE PRICE

ROUTH CREEK PARKWAY EXTENSION     

RTR COG Portion Base Proposal $900,000.00 $660,000.00   

NON-RTR COG Portion Base Proposal $120,000.00 $130,000.00   

  Sub Total $1,020,000.00 $790,000.00   

Owners Contingency $150,000.00 $150,000.00   

  Total $1,170,000.00 $940,000.00   

    

LABOR & MATERIAL BREAKDOWN     

Total Cost of Materials - RTR COG $456,000.00  $264,000.00    

Total Cost of Materials - NON-RTR COG $55,616.00  $52,000.00    

Materials Purchased/Leased - RTR COG $5,000.00  $19,800.00    

Materials Purchased/Leased - NON-RTR COG $1,000.00  $3,900.00    

Total Cost of Labor, Overhead, Profit $502,384.00  $450,300.00    

  Total $1,020,000.00  $790,000.00    

    

Payment & Performance Bonds $10,200.00  $5,846.00   

Overhead - Additive C.O. 10%  5%    

Fee/Profit - Additive C.O. 5%  10%    

Overhead - Deductive C.O. 10%  5%     

Fee/Profit - Deductive C.O. 5%  5%     

Total Project w/Bonds $1,180,200.00 $945,846.00

CITYLINE DR. WEST (INFOCOM WEST)     
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BID TABULATION - BUSH CENTRAL INFRASTRUCTURE PROJECT

  ED BELL   MARIO SINACOLA

    CONSTRUCTION     & SONS EXCAVATION

ITEM DESCRIPTION EST. UNIT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT

NO. QTY. PRICE PRICE PRICE PRICE

RTR COG Portion Base Proposal $875,000.00 $900,000.00   

NON-RTR COG Portion Base Proposal $335,000.00 $370,000.00   

  Sub Total $2,400,400.00 $1,270,000.00   

Owners Contingency $375,000.00 $375,000.00   

  Total $2,775,400.00 $1,645,000.00   

    

LABOR & MATERIAL BREAKDOWN     

Total Cost of Materials - RTR COG $629,200.00  $360,000.00    

Total Cost of Materials - NON-RTR COG $146,155.00  $148,000.00    

Materials Purchased/Leased - RTR COG $5,000.00  $27,000.00    

Materials Purchased/Leased - NON-RTR COG $1,000.00  $11,000.00    

Total Cost of Labor, Overhead, Profit $428,645.00  $723,900.00    

  Total $1,210,000.00  $1,269,900.00    

    

Payment & Performance Bonds  $12,100.00  $9,398.00   

Overhead - Additive C.O. 10%  5%    

Fee/Profit - Additive C.O. 5%  10%    

Overhead - Deductive C.O. 10%  5%    

Fee/Profit - Deductive C.O. 5%  5%    

Total Project w/Bonds $2,787,500.00 $1,654,398.00

CITYLINE DR. EAST (INFOCOM EAST)

RTR COG Portion Base Proposal $3,750,000.00 $4,660,000.00
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NON-RTR COG Portion Base Proposal $2,030,000.00 $1,100,000.00

  Sub Total $5,780,000.00 $5,760,000.00

Owners Contingency $475,000.00 $475,000.00

  Total $6,255,000.00 $6,235,000.00

LABOR & MATERIAL BREAKDOWN

Total Cost of Materials - RTR COG $2,832,200.00 $1,864,000.00

Total Cost of Materials - NON-RTR COG $965,340.00 $440,000.00

Materials Purchased/Leased - RTR COG $25,000.00 $139,800.00

Materials Purchased/Leased - NON-RTR COG $1,000.00 $33,000.00

Total Cost of Labor, Overhead, Profit $1,956,460.00 $3,283,200.00

  Total $5,780,000.00 $5,760,000.00

Payment & Performance Bonds  $57,800.00  $42,624.00   

Overhead - Additive C.O. 10%  5%    

Fee/Profit - Additive C.O. 5%  10%    

Overhead - Deductive C.O. 10%  5%    

Fee/Profit - Deductive C.O. 5%  5%    

Total Project w/Bonds $6,312,800.00 $6,277,624.00

RENNER/PLANO ROAD IMPROVEMENTS

Base Proposal $475,000.00 $520,000.00

Owners Contingency $100,000.00 $100,000.00
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  Sub Total $575,000.00 $620,000.00

 

LABOR & MATERIAL BREAKDOWN

Total Cost of Materials $228,000.00 $208,000.00

Materials Purchased/Leased $1,000.00 $15,600.00

Total Cost of Labor, Overhead, Profit $246,000.00 $296,400.00

  Total $475,000.00 $520,000.00

Payment & Performance Bonds  $4,750.00  $3,848.00

Overhead - Additive C.O. 10% 5%

Fee/Profit - Additive C.O. 5% 10%

Overhead - Deductive C.O. 10% 5%

Fee/Profit - Deductive C.O. 5% 5%

Total Project w/Bonds $579,750.00 $623,848.00

 

Total Cost All Projects w/Bonds $11,688,350.00 $11,334,074.00   

    

    

    

    

    


